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Replacement lift (same alignment)

Use existing established access
roads and tracks

Use existing disturbed ski slopes
and lift tracks

Site compound

Install piped drain

New Strucutres

Demolish

All Mountain Trail (As Modified)

All Mountain Trail (Current)

Approved Lower N4 Trail

Proposed Temporary All
Mountain Trail Diversion

Slope works (Cut)

Slope works (Fill)

Tree Removal

Skier Traverse

Trench for Up-hill Safety Line
Electricity and Comms
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Roof of new Easy Rider
T-Bar bottom station
building (Existing bottom
station to be demolished
shown as existing photo
under)

Run of T-Bar lift

Position of top
station bullwheel
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New operations and storage
building: To replace existing
buildingPosition of

Bottom Station

T5

T4

T3

T2

T1

Replace lift
operators hut

Run of T-Bar liftPosition of top
station bullwheel
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Demolish Lift Storage
Building

New Operators and
storage building

Add fill to this area to
make raceway level with
load point

Remove Lift Hut

Existing All Mountain
Trail (close during

bottom station
construction)

Remove earth from
area to allow for

levelling of load point

Temporary alignment for All
Mountain Trail during
construction (See page 6/6)
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New lift
operators hut

Remove lift hut

Demolish
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New single mast
bullwheel

Retain current
offload

Ski slope works
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to sheet 7 for cross
sections.
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bottom station construction) Existing All Mountain Trail

(temporarily close section of trail during
bottom station construction)
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Lower N4 Trail during
construction

Temporary alignment for
All Mountain Trail during
construction
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